

1. Component NAVY	FY 2028 SPECIAL PROJECTS PROGRAM			2. Date 30 MAR 2026
3. Installation(SA) & Location/UIC: M67400 (SH) MARINE CORPS BASE, CAMP SMEDLEY BUTLER (CAMP SCHWAB-6009) HENOKO OKINAWA, JAPAN			4. Project Title Repair Bldg 3237, Warehouse Partition Multi-Unit Storage	
5. Fund Type O&MMC	6. Category Code 44112	7. Project Number BU26PPE73M	8. Project Cost (\$000) 1,486	
9. Cost Estimates				
Item	UM	Quantity	Unit Cost	Cost (\$000)
WAREHOUSE/ARMORY FAC#3237 - Construction	SF	1	1,486,000.00	1,486
C10 - Storage Reconfiguration: Remove existing wire mesh cage partitions and install new partitions - Construction	LS			(65)
C10 - Telecom Room Interior: new partitions, plywood backboards, fire-rated door per UFC 3-580-01 - Construction	LS			(39)
D30 - Telecom Room HVAC: dedicated 24/7 mini-split A/C unit per UFC 3-580-01 - Construction	LS			(10)
D50 - Telecom Room Electrical: dedicated panel, convenience receptacles, overhead cable tray - Construction	LS			(15)
D50 - Comm Infrastructure: EMT, Cat6 NIPR/SIPR, WAO, cabinet, testing per MCIPAC G-6 Policy 03-24 - Construction	LS			(217)
F10 - HAZMAT: ACM mastic abatement per Bhate 2001 survey, 5,590 SF Chrysotile, IH monitoring - Construction	LS			(127)
Contingency - 10% of Construction Subtotal, FSRM program-directed - Construction	LS			(47)
LSH - Life Safety and Health Allowance, 2.5% of iNFADS PRV \$27,656,160 - Construction	LS			(691)
Design - Planning and Design, 6% of Construction Base - Construction	LS			(73)
SIOH - Supervision, Inspection and Overhead, 8% - Construction	LS			(97)
CM - Construction Management, 4% of Construction Base - Construction	LS			(48)
DB Design - Design-Build Design, 4% of Total Funded - Construction	LS			(57)
Subtotal				1,486
Contingency (0.0%)				0
SIOH (0.0%)				0
Total Funded Cost				1,486
Classification of Work Construction				1,486
Special Interest Codes Restoration and Modernization				1,486

1. Component NAVY	FY 2028 SPECIAL PROJECTS PROGRAM			2. Date 30 MAR 2026
3. Installation(SA) & Location/UIC: M67400 (SH) MARINE CORPS BASE, CAMP SMEDLEY BUTLER (CAMP SCHWAB-6009) HENOKO OKINAWA, JAPAN			4. Project Title Repair Bldg 3237, Warehouse Partition Multi-Unit Storage	
5. Fund Type O&MMC	6. Category Code 44112	7. Project Number BU26PPE73M	8. Project Cost (\$000) 1,486	
9. Cost Estimates(Continued)				
Item	UM	Quantity	Unit Cost	Cost (\$000)
Total Project Cost				1,486
Planning and Design (0%) (NON ADD)				(0)
10. Description of Proposed Construction:				
The building serves as the primary warehouse storage for administrative space for 4th Marine Regiment (4th MarRegt) and Combat Logistics Battalion 4 (CLB-4) on Camp Schwab. Following completion of this project, the building will remain in operational use for a minimum of 20 years. This project provides for the interior reconfiguration and systems modernization of the warehouse to support multiple tenant units. The scope includes the demolition of existing interior fencing and the installation of new interior partitions to create separate, secure storage areas for each unit. A primary component of this project is the construction of a new, enclosed Telecommunications Room (TR) within the warehouse. The new TR will be equipped with a dedicated fire suppression system in compliance with applicable Unified Facilities Criteria (UFC). All equipment and infrastructure from the original telecommunications room will be relocated to this new, hardened space. Finally, the project includes the comprehensive modernization of the telecommunications infrastructure. This involves upgrading all cabling, backboards, and supporting hardware to increase network capacity and bring the facility into compliance with current MCIPAC G-6 policy. All affected areas will be brought up to current codes, including Antiterrorism Force Protection (AT/FP), fire, seismic, and accessibility standards. Minor deficiencies identified during the project scope will also be repaired. CYBERSECURITY: The project's design and construction shall fully address Facility-Related Control Systems (FRCS) cybersecurity requirements, to include cybersecurity commissioning. These requirements are in accordance with current Department of Defense (DoD) criteria, Unified Facilities Criteria (UFC) standards, and National Institute of Standards and Technology (NIST) guidelines. Cybersecurity features include hardware, software, documentation, and testing provided by the construction contractor for FRCS. Cybersecurity commissioning covers government-provided documentation and testing for FRCS cybersecurity.				
11. Requirement:				
FACILITY PLANNING DATA:				
<u>Planning Area</u>	<u>CCN</u>	<u>Requirement</u>	<u>UM</u>	<u>Adequate</u> <u>Substandard</u> <u>Inadequate</u> <u>Deficit/ Surplus</u>
SH	44112	1	SF	-1
PROJECT:				
The project will provide modernization to Building 3237 on Camp Schwab, Japan to support primary warehouse storage for administrative space for 4th Marine Regiment and Combat Logistics Battalion 4. (Current Mission)				

1. Component NAVY	FY 2028 SPECIAL PROJECTS PROGRAM		2. Date 30 MAR 2026
3. Installation(SA) & Location/UIC: M67400 (SH) MARINE CORPS BASE, CAMP SMEDLEY BUTLER (CAMP SCHWAB-6009) HENOKO OKINAWA, JAPAN		4. Project Title Repair Bldg 3237, Warehouse Partition Multi-Unit Storage	
5. Fund Type O&MMC	6. Category Code 44112	7. Project Number BU26PPE73M	8. Project Cost (\$000) 1,486

11. Requirement:(Continued)

REQUIREMENT:

This project is required to modernize the warehouse and its core infrastructure to provide secure, independent storage areas and reliable network capability for 4th Marine Regiment and Combat Logistics Battalion 4. Following a consolidation of forces, this facility must now function as a multi-tenant logistics hub, a role for which it was not originally designed. The project will enable each unit to securely store, stage, and account for its organic equipment and supplies without co-mingling assets. Furthermore, providing a modern, centralized, and properly protected telecommunications infrastructure is essential for supporting the command and control (C2) and logistical data systems that all tenant units rely on to maintain operational readiness.

CURRENT SITUATION:

The warehouse's current configuration is critically deficient and incapable of supporting its multi-tenant mission. The interior is a single, open-bay space that completely lacks the necessary partitioning to provide separate, secure storage areas for the tenant units. This forces the co-mingling of equipment and supplies, creating significant operational inefficiencies, constant property accountability challenges, and an unacceptable security risk.

Furthermore, the facility's core network infrastructure is housed in an unsecure and improper location. Instead of a dedicated, hardened room, the primary telecommunications equipment is co-located within a shared, unsecured administrative office. This arrangement provides no physical security for the network hub, exposes it to constant risk from daily office activities, and fails to meet the minimum standards for such critical infrastructure.

Critically, this shared space lacks a dedicated fire suppression system, placing it in violation of Unified Facilities Criteria (UFC) for protecting critical infrastructure. This creates a catastrophic single point of failure where a fire could destroy the network hub for all tenant units. This risk is compounded by the fact that the telecommunications cabling is antiquated and has insufficient bandwidth to support the combined data requirements of multiple modern military units.

Facility condition: BCI 86 | MDI 62

FLOODPLAIN: Not sited in floodplain per Okinawa Hazards Map (OUSD memo, 11 Feb 2014).

IMPACT IF NOT PROVIDED:

Failure to fund this project will result in the continued, unacceptable risk of catastrophic mission failure for all tenant units and a severe degradation of daily logistical readiness. The improper co-location of the primary telecommunications hub in an unsecured administrative space without a required fire suppression system creates a critical single point of failure. A localized fire would destroy the network infrastructure for all tenants, completely severing their access to command and control and logistics systems and rendering them mission-incapable. Furthermore, the lack of partitioned storage makes secure and accountable property management impossible, directly degrading readiness by hindering the ability to stage and access equipment efficiently. Deferring this project means accepting the daily risk of a total mission-command failure and continuing to operate in direct violation of fundamental UFC security and safety standards.

NOTES:

Status of Design: Preliminary Planning
Preliminary Planning. No design contract has been awarded. Delivery is Design-Build (DB) to FEAD.

1. Component NAVY	FY 2028 SPECIAL PROJECTS PROGRAM			2. Date 30 MAR 2026
3. Installation(SA) & Location/UIC: M67400 (SH) MARINE CORPS BASE, CAMP SMEDLEY BUTLER (CAMP SCHWAB-6009) HENOKO OKINAWA, JAPAN			4. Project Title Repair Bldg 3237, Warehouse Partition Multi-Unit Storage	
5. Fund Type O&MMC	6. Category Code 44112	7. Project Number BU26PPE73M	8. Project Cost (\$000) 1,486	

11. Requirement:(Continued)

NOTES:(Continued)

Based on the criteria established in MCO P11000.5G w/CH-1 & CH-2, a formal Economic Analysis (EA) is not required for the renovation of Building 3237. The estimated Total Project Cost of \$1,486,818 falls below the \$5,000,000 NPV EA threshold, and the repair scope constitutes 5.4% of the facility's Plant Replacement Value (PRV) of \$27,656,160, which is well below the 75 percent limit.

30,973 SF, one-story permanent facility; covered storage building: CCN 44112 constructed 01-Jul-1991. GOJ-owned (FMRA INGRANT ID 1277) No major repair since initial construction.

Building 3237 serves as designated warehouse storage space during DPRI-directed interim consolidation on Camp Schwab. Original Camp Kinser relocation plan revised; both units remain at Camp Schwab pending future realignment. Upon relocation, buildings return to base inventory. Repair investment is justified by current operational requirement and remaining service life regardless of long-term basing disposition.

iNFADS record (RPUID 51473, Facility ID NFA100000438136)

Other Non-Project Costs (If applicable):

The following related projects support the consolidation of 4th Marine Regiment and Combat Logistics Battalion 4 on Camp Schwab under the DPRI program of record (Post G-F Decision, Camp Schwab Projects): BU26PPE70M (PAX 387356), SCH-1024, Expand Armory/Convert Gym to Admin and OSS Vault; BU26PPE71M (PAX 387433), SCH- 3314, Convert to 4th Marine Regiment HQ/UDP West; BU26PPE72M (PAX 387624), SCH-3213, Convert to CLB-4 HQ; BU26PPE74M (PAX 387568), SCH-3270, HVAC design.

Sources of equipment associated with this project from other appropriations are: NONE.

Phasing and Timeline for inter-related projects:

Construction shall prioritize the UDP unit supply cage section, including floor-to-ceiling wire mesh cage partitions, seismic anchoring, MHE access gate hardware, interconnecting gate assemblies, and supporting telecommunications, electrical, and environmental controls required for functional storage operations. This facility is the designated receiving location for UDP supply functions displaced from Building 3446, which falls within the FRF demolition area and must be vacated prior to 1 June 2028. The UDP cage section shall be substantially complete before displaced supply functions transition from Building 3446. Remaining cage sections, the telecommunications room, and associated abatement scope may proceed concurrently but shall not impede UDP section completion. Construction shall maintain continuous access to the existing armory spaces on the east side of the building, which remain operational and outside scope throughout construction.

1. Component NAVY	FY 2028 SPECIAL PROJECTS PROGRAM			2. Date 30 MAR 2026
3. Installation(SA) & Location/UIC: M67400 (SH) MARINE CORPS BASE, CAMP SMEDLEY BUTLER (CAMP SCHWAB-6009) HENOKO OKINAWA, JAPAN			4. Project Title Repair Bldg 3237, Warehouse Partition Multi-Unit Storage	
5. Fund Type O&MMC	6. Category Code 44112	7. Project Number BU26PPE73M	8. Project Cost (\$000) 1,486	

11. Requirement:(Continued)

ADDITIONAL:

A. Facilities Data:

Fac No	Facility ID	Facility Name	Quantity	PRV(\$000)	MDI	MTD	CONF	COND	Built	MUIC	SC
	CCN	UM									
3237	NFA1000004	438136	WAREHOUSE/ARMORY								
	44112	SF	1	48,324	62	ME	98	86	07-01-1991	M67400	00

B. Hazardous Material Information:

An asbestos-containing material survey was conducted at Building 3237 by Bhate Environmental Associates in 2001. The survey identified one confirmed ACM: tan mastic beneath brown floor tile in the hallway and Room 1, containing 5% Chrysotile, covering approximately 5,590 square feet. A secondary finding of less than 1% Chrysotile in drywall joint compound in Room 9 was identified below the EPA regulatory threshold and does not require abatement; however, this finding requires contractor disclosure prior to any disturbance activities in that area. Scope-triggered targeted abatement of the confirmed mastic ACM is included in this project and will be performed in accordance with applicable federal and host-nation environmental regulations prior to construction activities in affected areas.

C. Economic Analysis:

Economic Analysis required per OPNAVINST 11010.20J ☐ (Yes if Checked)
Economic Alternatives Considered:

(1) Status Quo:

[Not-Viable]

The status quo alternative is continuation of the current building configuration without renovation. Under this alternative, Building 3237 would remain as a single open-bay space with no interior partitioning and with its primary telecommunications equipment co-located in an unsecured administrative office lacking a dedicated fire suppression system. This alternative is not viable. The absence of partitioned storage makes secure and accountable property management impossible for the tenant units, and the continued operation of the telecommunications hub in a non-compliant, unprotected location represents an unacceptable single point of failure. A localized fire in the shared office space would destroy network infrastructure for all tenant units simultaneously. This alternative does not meet the mission requirement and was not carried forward.

(2) Sustainment/Maintenance:

[Not-Viable]

The sustainment and maintenance alternative would address only routine upkeep and preventive maintenance of existing building systems without performing the required interior reconfiguration or telecommunications modernization. Routine maintenance has no mechanism to establish partitioned storage areas, relocate and harden the telecommunications hub, or bring the facility into compliance with current UFC fire suppression and network standards. No level of maintenance activity can resolve the fundamental structural and infrastructure deficiencies that prevent this facility from supporting its multi-tenant mission. This alternative does not meet the mission requirement and was not carried forward.

1. Component NAVY	FY 2028 SPECIAL PROJECTS PROGRAM			2. Date 30 MAR 2026
3. Installation(SA) & Location/UIC: M67400 (SH) MARINE CORPS BASE, CAMP SMEDLEY BUTLER (CAMP SCHWAB-6009) HENOKO OKINAWA, JAPAN			4. Project Title Repair Bldg 3237, Warehouse Partition Multi-Unit Storage	
5. Fund Type O&MMC	6. Category Code 44112	7. Project Number BU26PPE73M	8. Project Cost (\$000) 1,486	

11. Requirement:(Continued)

ADDITIONAL:(Continued)

- (3) Restoration/Modernization:
[Viable Project]:

The restoration and modernization alternative provides for the interior reconfiguration and systems modernization of Building 3237 to support multiple tenant units. This scope includes the demolition of existing interior fencing, the installation of new interior partitions creating separate and secure storage areas for each unit, the construction of a new enclosed Telecommunications Room within the warehouse bay with a dedicated fire suppression system compliant with applicable UFC standards, the relocation of all existing telecommunications equipment to the new hardened space, and the comprehensive upgrade of all cabling, backboards, and supporting hardware to bring the facility into compliance with current MCIPAC G-6 policy. All affected areas will be brought into compliance with current AT/FP, fire, seismic, and accessibility standards. This is the only alternative capable of providing a safe, compliant, and operationally effective multi-tenant warehouse for a projected minimum service life of 20 years. This alternative is the recommended course of action and is identified as the Minimum Viable Project in the Analysis Results section.

- (4) Lease:
The lease alternative would involve identifying and leasing off-installation commercial or government-owned space to provide the required warehousing and telecommunications functions for the tenant units. This alternative is not viable. The operational requirement for co-located, secure unit storage directly supporting forward-deployed forces on Camp Schwab cannot be met by commercial off-installation facilities. Host-nation land use restrictions and SOFA considerations further limit the availability and suitability of off-installation alternatives in Okinawa. This alternative does not meet the mission requirement and was not carried forward.

- (5) New Footprint:
[Not-Viable]

The new footprint alternative would involve constructing a new, purpose-built warehouse facility on Camp Schwab to meet the multi-tenant storage and telecommunications requirements. This alternative is not viable. Building 3237 has been designated as the primary warehouse storage facility under the DPRI-directed interim consolidation plan for Camp Schwab. New construction on this installation is constrained by available land, host-nation land use agreements, and the GOJ-owned status of existing infrastructure under the FMRA program. A new footprint would require significantly greater investment, a longer delivery timeline, and additional programming actions not supportable within the current program of record. This alternative does not meet cost-effectiveness criteria and was not carried forward.

1. Component NAVY	FY 2028 SPECIAL PROJECTS PROGRAM			2. Date 30 MAR 2026
3. Installation(SA) & Location/UIC: M67400 (SH) MARINE CORPS BASE, CAMP SMEDLEY BUTLER (CAMP SCHWAB-6009) HENOKO OKINAWA, JAPAN			4. Project Title Repair Bldg 3237, Warehouse Partition Multi-Unit Storage	
5. Fund Type O&MMC	6. Category Code 44112	7. Project Number BU26PPE73M	8. Project Cost (\$000) 1,486	

11. Requirement:(Continued)
ADDITIONAL:(Continued)

(6) Analysis Results:
Five alternatives were considered to address the mission requirement. The status quo, sustainment and maintenance, lease, and new footprint alternatives were each evaluated and not carried forward. The occupying units must vacate their current facilities and be resident in Building 3237 no later than the third quarter of FY 2028. That deadline is driven by the DPRI-directed FRF demolition sequence at Camp Schwab, which requires existing unit facilities to be cleared to make way for decades of follow-on construction including a new runway, aircraft apron, and supporting infrastructure. The demolition line does not flex around unit availability. Status quo and sustainment-only alternatives do not produce a habitable, code-compliant facility capable of supporting the required mission functions. Leasing is not a viable path for classified operational and storage space on a Marine Corps installation in Okinawa. New construction cannot be programmed, designed, and delivered within the available window. The restoration and modernization of Building 3237 is the only alternative that satisfies the mission requirement, complies with applicable UFC, physical security, and life-safety standards, and can be executed within a schedule consistent with the Q3 FY 2028 occupancy requirement.

MINIMUM VIABLE PROJECT (MVP): The restoration and modernization of Building 3237, as scoped, is the minimum viable project. Every scope element included represents the minimum work necessary to establish compliant operations and support functions for the occupying units, restore the building systems required for sustained habitation, and meet applicable code and physical security requirements within the mandated timeframe. No scope element has been included beyond what is operationally required or technically necessary to deliver a code-compliant, enduring solution by the required occupancy date.

D. Phasing (\$000): NONE
E. Other Proposed Projects:
F. Status of Design:
G. Equipment associated with this project which will be provided from other appropriations: NONE

Activity POC: MCBB Planning Phone No: 315-645-5470

Attachments:
Site Plan
Detailed Cost Estimate
NEPA Documents
BFR (Basic Facility Requirement)
Other

12. Signatures:

<u>Position</u>	<u>Electronic Signature</u>	<u>Date</u>
Public Works Officer	Justus OConnor	21-Apr-2026
Branch Chief	Bil Hawkins	10-Apr-2026

1. Component NAVY	FY 2028 SPECIAL PROJECTS PROGRAM			2. Date 30 MAR 2026
3. Installation(SA) & Location/UIC: M67400 (SH) MARINE CORPS BASE, CAMP SMEDLEY BUTLER (CAMP SCHWAB-6009) HENOKO OKINAWA, JAPAN			4. Project Title Repair Bldg 3237, Warehouse Partition Multi-Unit Storage	
5. Fund Type O&MMC	6. Category Code 44112	7. Project Number BU26PPE73M	8. Project Cost (\$000) 1,486	

Blank Page