

1. Component NAVY	FY 2026 SPECIAL PROJECTS PROGRAM			2. Date 2026-04-07
3. Installation(SA) & Location/UIC: M67400 (SH) MARINE CORPS BASE, CAMP SMEDLEY BUTLER (CAMP SCHWAB-6009) HENOKO OKINAWA, JAPAN			4. Project Title Repair Bldg 3213, Convert to CLB-4 Headquarters	
5. Fund Type O&MMC	6. Category Code 61010	7. Project Number BU26PPE72M	8. Project Cost (\$000) 5,398	
9. Cost Estimates				
Item	UM	Quantity	Unit Cost	Cost (\$000)
COMPANY HQ FAC#3213 - Repair	LS			4,395
Exterior Enclosure - Repair	LS			(85)
Interior Construction - Repair	LS			(864)
Plumbing - Repair	LS			(1,109)
Electrical / Communications - Repair	LS			(537)
Hazardous Material Abatement - Repair	LS			(263)
HVAC / Mechanical - Repair	LS			(1,537)
Subtotal				4,395
Contingency (10.0%)				440
SIOH (8.0%)				387
Total Funded Cost				5,222
Classification of Work Repair				5,222
Special Interest Codes Restoration and Modernization				5,222
Design-Build Design (4.0%)				176
Total Project Cost				5,398
Planning and Design (0%) (NON ADD)				(0)
10. Description of Proposed Construction:				
The building serves as the primary administrative space for Combat Logistics Battalion 4 (CLB-4) Command Headquarters on Camp Schwab. Following completion of this project, the building will remain in operational use for a minimum of 20 years. This project provides for the renovation and modernization of an existing facility to meet current operational requirements. The work includes comprehensive architectural, structural, mechanical, plumbing, electrical, security, and telecommunications upgrades to create a safe, secure, accessible, and fully mission-capable environment. The architectural and structural scope involves constructing new interior partitions to create private offices and separate existing rooms. This will necessitate the selective demolition of workbenches, creating new doorways, and installing new doors with ventilation louvers. A female shower area will be renovated to accommodate a second toilet. A secure storage vault will be constructed in accordance with applicable standards, complete with a General Services Administration (GSA) Class V				

1. Component NAVY	FY 2026 SPECIAL PROJECTS PROGRAM			2. Date 2026-04-07
3. Installation(SA) & Location/UIC: M67400 (SH) MARINE CORPS BASE, CAMP SMEDLEY BUTLER (CAMP SCHWAB-6009) HENOKO OKINAWA, JAPAN			4. Project Title Repair Bldg 3213, Convert to CLB-4 Headquarters	
5. Fund Type O&MMC	6. Category Code 61010	7. Project Number BU26PPE72M	8. Project Cost (\$000) 5,398	

10. Description of Proposed Construction:(Continued)

vault door and an Intrusion Detection System (IDS).

Mechanical and plumbing work includes reconfiguring existing plumbing lines for the new toilet and adjusting the HVAC system to ensure adequate airflow and ventilation for all newly created spaces. Electrical and security upgrades will consist of installing new light switches, performing physical security upgrades to the mail room, and providing necessary power and grounding for new IT racks and security components. The telecommunications and IT scope will modernize the facility's infrastructure and install a new SIPR (Secret Internet Protocol Router) network rack.

All design and construction will be performed in strict accordance with the latest editions of all applicable laws, regulations, codes, and standards in effect at the time of contract award. The project will adhere to all relevant DoD Unified Facilities Criteria (UFC), including but not limited to those governing general building codes, high-performance and sustainable building requirements, antiterrorism standards, and the construction of Sensitive Compartmented Information Facilities (SCIF).

The project will be in full compliance with applicable laws, including the Architectural Barriers Act (ABA) for accessibility and the National Environmental Policy Act (NEPA) All construction activities will adhere to Occupational Safety and Health Act (OSHA) standards. The design will also incorporate the currently adopted National Fire Protection Association (NFPA) codes, such as the National Electrical Code and the Life Safety Code, as well as the International Building Code (IBC) series as required by the UFC. Minor deficiencies identified during the project scope will also be repaired.

CYBERSECURITY: The project's design and construction shall fully address Facility-Related Control Systems (FRCS) cybersecurity requirements, to include cybersecurity commissioning. These requirements are in accordance with current Department of Defense (DoD) criteria, Unified Facilities Criteria (UFC) standards, and National Institute of Standards and Technology (NIST) guidelines. Cybersecurity features include hardware, software, documentation, and testing provided by the construction contractor for FRCS. Cybersecurity commissioning covers government-provided documentation and testing for FRCS cybersecurity.

11. Requirement:

FACILITY PLANNING DATA:

Planning Area	CCN	Requirement	UM	Adequate	Substandard	Inadequate	Deficit/ Surplus
SH	21730	1	LS				-1

PROJECT:

The project will provide comprehensive modernization of Building 3213 on Camp Schwab, Japan, converting the facility to a fully functional command and control and administrative headquarters for Combat Logistics Battalion 4 (CLB-4).

(Mission)

REQUIREMENT:

This project is required to provide Combat Logistics Battalion 4 (CLB-4) with a modern, a multi-enclave command and control (C2) and administrative facility capable of supporting operations in a complex, joint, and coalition environment. The primary purpose is to construct two separate, secure vaults to enable the simultaneous planning and execution of U.S.-only (SIPR) and Coalition-releasable operations, a fundamental requirement for operating in the Indo-Pacific theater.

1. Component NAVY	FY 2026 SPECIAL PROJECTS PROGRAM		2. Date 2026-04-07
3. Installation(SA) & Location/UIC: M67400 (SH) MARINE CORPS BASE, CAMP SMEDLEY BUTLER (CAMP SCHWAB-6009) HENOKO OKINAWA, JAPAN		4. Project Title Repair Bldg 3213, Convert to CLB-4 Headquarters	
5. Fund Type O&MMC	6. Category Code 61010	7. Project Number BU26PPE72M	8. Project Cost (\$000) 5,398

11. Requirement:(Continued)

REQUIREMENT:(Continued)

This facility must serve as the battalion's nerve center and therefore also requires the construction of supporting administrative offices and a secure area for internal mail distribution. By consolidating these functions into a single, purpose-built suite, the project will significantly enhance the battalion's operational efficiency, data security, and its ability to seamlessly integrate with partner forces, directly supporting its "fight tonight" readiness posture.

CURRENT SITUATION:

Building 3213, originally constructed as an Electronic and Communication Maintenance Facility, is slated to serve as a Battalion Headquarters, a mission for which its current configuration is entirely inadequate. The existing telecommunications, IT infrastructure, and physical layout are outdated and reflect its former maintenance purpose, failing to meet the operational requirements or mandated security standards of a modern headquarters.

The current open-bay configuration lacks the sufficient secure office spaces, dedicated secure storage, and proper infrastructure needed to support sensitive compartmented information processing. The existing IT and telecommunication systems, designed for a maintenance environment, are aging and incapable of handling the robust data and communication needs of a command-level unit, posing risks to operational efficiency and data security.

Furthermore, the facility's current physical security measures, particularly in the mail room, do not fully comply with Unified Facilities Criteria (UFC) requirements. The internal spatial arrangements, designed for equipment and not personnel, do not optimize workflow or provide adequate privacy and functionality for a command staff. The current female shower area, while functional, is underutilized and can be reconfigured to provide more essential restroom facilities.

Without this modernization, Building 3213 cannot support its new mission as a Battalion Headquarters, ensure the security of sensitive information, or provide a fully compliant and efficient working environment for personnel.

Facility condition: BCI 85 | MDI 86

FLOODPLAIN: Not sited in floodplain per Okinawa Hazards Map (OUSD memo, 11 Feb 2014).

IMPACT IF NOT PROVIDED:

If this project is not funded, Building 3213 will remain incapable of supporting its new mission as a Battalion Headquarters, directly compromising unit readiness and security.

The continued use of the open-bay configuration, which lacks sufficient secure offices and storage, will prevent the unit from properly handling sensitive compartmented information, creating an unacceptable security risk and hindering command functions. The IT and telecommunication systems, designed for a maintenance environment, will remain inadequate for the robust data and communication needs of a command-level unit, leading to degraded operational efficiency and an increased risk of data compromise.

The facility will continue to be non-compliant with Unified Facilities Criteria (UFC) security requirements, particularly in the mail room. The internal spatial arrangements, designed for equipment rather than personnel, will continue to impede workflow, reduce staff productivity, and negatively impact morale.

Ultimately, failure to execute this modernization forces the Battalion Headquarters

1. Component NAVY	FY 2026 SPECIAL PROJECTS PROGRAM			2. Date 2026-04-07
3. Installation(SA) & Location/UIC: M67400 (SH) MARINE CORPS BASE, CAMP SMEDLEY BUTLER (CAMP SCHWAB-6009) HENOKO OKINAWA, JAPAN			4. Project Title Repair Bldg 3213, Convert to CLB-4 Headquarters	
5. Fund Type O&MMC	6. Category Code 61010	7. Project Number BU26PPE72M	8. Project Cost (\$000) 5,398	

11. Requirement:(Continued)

IMPACT IF NOT PROVIDED:(Continued)

to operate from a facility that is functionally and structurally inadequate, compromising its ability to command, control, and execute its mission effectively while leaving it vulnerable to security breaches and mission failure.

NOTES:

Status of Design: Preliminary Planning. No design contract has been awarded. Delivery is Design-Build (DB) to FEAD.

An Economic Analysis has been prepared in accordance with MCO P11000.5G w/CH-1 & CH-2 and is included as a supporting document to this submission. The estimated Total Project Cost of \$5,428,425 represents 45.7 percent of the facility Plant Replacement Value (PRV) of \$11,887,376, which is below the 75 percent repair limit. The project is being monitored against the 50 percent Plant Replacement Cost threshold in UFC 4-010-01 and MCIPAC-MCBBBul 3302, with \$515,263 of headroom remaining.

13,484 SF, one-story permanent facility; Battalion/Squadron Headquarters: CCN 61010 constructed 23-Jan-1985. GOJ-owned (FMRA INGRANT ID 1277) Partial chilled water component replacement completed in 2019; no other major repair to primary building systems since initial construction.

Building 3213 serves as designated administrative space during DPRI-directed interim consolidation on Camp Schwab. Original Camp Kinser relocation plan revised; both units remain at Camp Schwab pending future realignment. Upon relocation, buildings return to base inventory. Repair investment is justified by current operational requirement and remaining service life regardless of long-term basing disposition.

iNFADS record (RPUID 48879, Facility ID NFA100000421698)

Other Non-Project Costs (If applicable):

The following related projects support the consolidation of 4th Marine Regiment and Combat Logistics Battalion 4 on Camp Schwab under the DPRI program of record (Post G-F Decision, Camp Schwab Projects): BU26PPE70M (PAX 387356), SCH-1024, Expand Armory/Convert Gym to Admin and OSS Vault; BU26PPE71M (PAX 387433), SCH-3314, Convert to 4th Marine Regiment HQ/UDP West; BU26PPE74M (PAX 387568), SCH-3270, HVAC design; BU26PPE73M (PAX 387622), SCH-3237, Re-partition Warehouse for Three Units/Telecomm Room with Fire Suppression Design.

Sources of equipment associated with this project from other appropriations are: NONE.

Phasing and Timeline for inter-related projects:

Construction shall prioritize the S-2 vault and associated secure storage spaces, including structural hardening, access control, IDS sensor raceways, SIPR network equipment, and supporting electrical systems required for full operational status. This facility is the designated receiving location for battalion headquarters functions displaced from Building 3314 as part of a cascading relocation sequence that must be complete prior to 1 June 2028. Vault and secure space functionality shall be substantially complete before displaced tenant functions transition from Building 3314. HVAC, plumbing, telecommunications, and remaining interior scope may proceed concurrently but shall not impede secure space completion.

1. Component NAVY	FY 2026 SPECIAL PROJECTS PROGRAM			2. Date 2026-04-07
3. Installation(SA) & Location/UIC: M67400 (SH) MARINE CORPS BASE, CAMP SMEDLEY BUTLER (CAMP SCHWAB-6009) HENOKO OKINAWA, JAPAN			4. Project Title Repair Bldg 3213, Convert to CLB-4 Headquarters	
5. Fund Type O&MMC	6. Category Code 61010	7. Project Number BU26PPE72M	8. Project Cost (\$000) 5,398	

11. Requirement:(Continued)

ADDITIONAL:

A. Facilities Data:

Fac No	Facility ID	Facility Name	Quantity	PRV(\$000)	MDI	MTD	CONF	COND	Built	MUIC	SC
3213	NFA100000421698	COMPANY HQ	1	9,929	86	MC	100	85	01-23-1985	M67400	00
	21730 SF										

B. Hazardous Material Information:

An asbestos-containing material survey was conducted at Building 3213 by Bhate Environmental in 2001. The survey identified one confirmed ACM: H2 rose 12x12 floor tile containing 4% Chrysotile across approximately 570 square feet. Scope-triggered targeted abatement is included in this project and will be performed in accordance with applicable federal and host-nation environmental regulations prior to construction activities in affected areas.

C. Economic Analysis:

Economic Analysis required per OPNAVINST 11010.20J ☐ (Yes if Checked)
Economic Alternatives Considered:

(1) Status Quo: [Not-Viable]:

The status quo alternative is continuation of the current building configuration without renovation. Under this alternative, Building 3213 would remain in its existing open-bay, unsecured configuration with no dedicated secure spaces, no telecommunications infrastructure capable of supporting modern C2 operations, and no HVAC system configured to support enclosed offices or a dedicated telecommunications room. This alternative is not viable. The battalion would have no organic capability to conduct simultaneous U.S.-only and coalition-releasable planning, no compliant space for internal mail distribution, and no infrastructure capable of supporting the secure networks required for operations in the Indo-Pacific theater. This alternative does not meet the mission requirement and was not carried forward.

(2) Sustainment/Maintenance: [Not-Viable]:

The sustainment and maintenance alternative would address only routine upkeep and preventive maintenance of existing building systems without performing the required interior renovation. While routine maintenance remains a programmatic obligation independent of project funding, it provides no mechanism to establish secure vaults, modernize telecommunications infrastructure, or reconfigure the building layout to support C2 and administrative functions. No level of maintenance activity can transform an open-bay unsecured space into a multi-enclave command facility. This alternative does not meet the mission requirement and was not carried forward.

1. Component NAVY	FY 2026 SPECIAL PROJECTS PROGRAM		2. Date 2026-04-07
3. Installation(SA) & Location/UIC: M67400 (SH) MARINE CORPS BASE, CAMP SMEDLEY BUTLER (CAMP SCHWAB-6009) HENOKO OKINAWA, JAPAN		4. Project Title Repair Bldg 3213, Convert to CLB-4 Headquarters	
5. Fund Type O&MMC	6. Category Code 61010	7. Project Number BU26PPE72M	8. Project Cost (\$000) 5,398

11. Requirement:(Continued)

ADDITIONAL:(Continued)

- (3) Restoration/Modernization:
[Viable Project]:

The restoration and modernization alternative is the comprehensive interior renovation of Building 3213 to create a modern, secure, multi-enclave command and control and administrative suite for Combat Logistics Battalion 4. This scope includes the construction of two separate secure vaults with reinforced walls and GSA Class 5 vault doors, a secure interconnecting corridor, dedicated IDS and ventilation for each vault, new private and EOD office spaces, a secure internal mail room, conversion of the existing female shower to an ADA-compliant female latrine, a fully equipped telecommunications room with fire suppression and dedicated HVAC, new outside plant fiber optic cable and horizontal copper cabling, a TEMPEST-compliant SIPRNET enclosure, and upgraded life-safety, lighting, and finish systems throughout. This is the only alternative capable of providing the battalion with a functional, compliant, and enduring C2 facility that meets current UFC, TIA, and life-safety standards for a projected minimum service life of 20 years. This alternative is the recommended course of action and is identified as the Minimum Viable Project in the Analysis Results section.

- (4) Lease:
[Not-Viable]:

The lease alternative would involve identifying and leasing off-installation commercial or government-owned space to provide the required secure C2 and administrative functions. This alternative is not viable. The physical security and accreditation requirements governing classified operations and secure communications under applicable DoD standards cannot be met by commercial or off-installation leased facilities. Host-nation land use restrictions and SOFA considerations further limit the availability and suitability of off-installation alternatives in Okinawa. This alternative does not meet the mission requirement and was not carried forward.

- (5) New Footprint:
[Not-Viable]:

The new footprint alternative would involve constructing a new, purpose-built facility on Camp Schwab to house the required C2 and administrative functions. This alternative is not viable. Building 3213 has been designated as the CLB-4 command headquarters under the DPRI-directed interim consolidation plan for Camp Schwab. New construction on this installation is constrained by available land, host-nation land use agreements, and the GOJ-owned status of existing infrastructure under the FMRA program. A new footprint would require significantly greater investment, a longer delivery timeline, and additional programming actions not supportable within the current program of record. This alternative does not meet cost-effectiveness criteria and was not carried forward.

1. Component NAVY	FY 2026 SPECIAL PROJECTS PROGRAM		2. Date 2026-04-07
3. Installation(SA) & Location/UIC: M67400 (SH) MARINE CORPS BASE, CAMP SMEDLEY BUTLER (CAMP SCHWAB-6009) HENOKO OKINAWA, JAPAN		4. Project Title Repair Bldg 3213, Convert to CLB-4 Headquarters	
5. Fund Type O&MMC	6. Category Code 61010	7. Project Number BU26PPE72M	8. Project Cost (\$000) 5,398

11. Requirement:(Continued)

ADDITIONAL:(Continued)

(6) Analysis Results:

Five alternatives were considered to address the mission requirement. The status quo, sustainment and maintenance, lease, and new footprint alternatives were each evaluated and not carried forward. The occupying units must vacate their current facilities and be resident in Building 3213 no later than the third quarter of FY 2028. That deadline is driven by the DPRI-directed FRF demolition sequence at Camp Schwab, which requires existing unit facilities to be cleared to make way for decades of follow-on construction including a new runway, aircraft apron, and supporting infrastructure. The demolition line does not flex around unit availability. Status quo and sustainment-only alternatives do not produce a habitable, code-compliant facility capable of supporting the required mission functions. Leasing is not a viable path for classified operational and storage space on a Marine Corps installation in Okinawa. New construction cannot be programmed, designed, and delivered within the available window. The restoration and modernization of Building 3213 is the only alternative that satisfies the mission requirement, complies with applicable UFC, physical security, and life-safety standards, and can be executed within a schedule consistent with the Q3 FY 2028 occupancy requirement.

MINIMUM VIABLE PROJECT (MVP): The restoration and modernization of Building 3213, as scoped, is the minimum viable project. Every scope element included represents the minimum work necessary to establish compliant operations and support functions for the occupying units, restore the building systems required for sustained habitation, and meet applicable code and physical security requirements within the mandated timeframe. No scope element has been included beyond what is operationally required or technically necessary to deliver a code-compliant, enduring solution by the required occupancy date.

D. Phasing (\$000): NONE

E. Other Proposed Projects:

F. Status of Design:

G. Equipment associated with this project which will be provided from other appropriations: NONE

Activity POC: MCBB Planning

Phone No: 315-645-5470

Attachments:

Site Plan

Detailed Cost Estimate

Economic Analysis

NEPA Documents

BFR (Basic Facility Requirement)

Other

12. Signatures:

Position	Electronic Signature	Date
Public Works Officer	Justus OConnor	01-May-2026
Branch Chief	Bil Hawkins	10-Apr-2026

1. Component NAVY	FY 2026 SPECIAL PROJECTS PROGRAM			2. Date 2026-04-07
3. Installation(SA) & Location/UIC: M67400 (SH) MARINE CORPS BASE, CAMP SMEDLEY BUTLER (CAMP SCHWAB-6009) HENOKO OKINAWA, JAPAN			4. Project Title Repair Bldg 3213, Convert to CLB-4 Headquarters	
5. Fund Type O&MMC	6. Category Code 61010	7. Project Number BU26PPE72M	8. Project Cost (\$000) 5,398	

Blank Page