

1. Component NAVY	FY 2026 SPECIAL PROJECTS PROGRAM			2. Date 31 MAR 2026
3. Installation(SA) & Location/UIC: M67400 MARINE CORPS BASE, CAMP SMEDLEY BUTLER OKINAWA ISLAND, JAPAN			4. Project Title Repair Bldg 3314, Convert to 4th MarRegt Regimental HQ	
5. Fund Type O&MMC	6. Category Code 61071	7. Project Number BU26PPE71M	8. Project Cost (\$000) 1,951	
9. Cost Estimates				
Item	UM	Quantity	Unit Cost	Cost (\$000)
BATTALION SQUADRON HEADQUARTERS FAC#3314 - Repair	SF	28,699	67.98	1,951
C10 - Vault Construction: GSA Class V Vault Door Corridor 251 and Window Security Bars 245-250 - Construction	LS			(58)
D20 - Plumbing: Water Heater and DHW Recirculation Pump Replacement, Mechanical Room 115 - Construction	LS			(15)
D30 - HVAC: Building-Wide Diffuser and Ceiling Restoration, 78 diffusers and 78 ceiling patches - Construction	LS			(97)
D30 - HVAC: Office Duct Modifications, Converted Offices Rooms 105/106/107 Cluster - Construction	LS			(26)
D30 - HVAC: Exhaust Fan Replacement Building-Wide, 31 EA (25 ceiling, 5 sirocco, 1 FE-7) - Construction	LS			(64)
D30 - HVAC: Full Building Test, Adjust, and Balance (TAB) After All Work Complete - Construction	LS			(39)
D30 - HVAC: Duty Guard Room Systems Rooms 102-103 Minisplit R&R and HEU R&R - Construction	LS			(64)
D30 - HVAC/Plumbing: AHU Replacement and Mechanical Room Overhaul, MR 115 (AC-1 and AC-2) - Construction	LS			(369)
D50 - Mass Notification System (MNS) Junction Box Installation, Mechanical Room 115 - Construction	LS			(3)
D50 - Vault Electrical and Security: SIPR Rack Install and IDS Sensor Raceways, Rooms 245-250 - Construction	LS			(26)
F20 - Vault Demolition: Remove SIPR Rack, Rooms 209-212 Cluster - Construction	LS			(6)
Contingency - 10% of Construction	LS			(77)
Subtotal - Construction				
LSH - Life Safety and Health Allowance, 2.5% of iNFADS PRV \$29,826,797 - Construction	LS			(746)
Design - Planning and Design, 6% of Construction Base - Construction	LS			(95)
SIOH - Supervision, Inspection and Overhead, 8% - Construction	LS			(127)
CM - Construction Management, 4% of Construction Base - Construction	LS			(64)
DB Design - Design-Build Design, 4% of Total Funded - Construction	LS			(75)
Subtotal				1,951

1. Component NAVY	FY 2026 SPECIAL PROJECTS PROGRAM			2. Date 31 MAR 2026	
3. Installation(SA) & Location/UIC: M67400 MARINE CORPS BASE, CAMP SMEDLEY BUTLER OKINAWA ISLAND, JAPAN			4. Project Title Repair Bldg 3314, Convert to 4th MarRegt Regimental HQ		
5. Fund Type O&MMC	6. Category Code 61071	7. Project Number BU26PPE71M	8. Project Cost (\$000) 1,951		
9. Cost Estimates(Continued)					
Item	UM	Quantity	Unit Cost	Cost (\$000)	
Contingency (0.0%)				0	
SIOH (0.0%)				0	
Total Funded Cost				1,951	
Classification of Work Construction				1,951	
Special Interest Codes Restoration and Modernization				1,951	
Total Project Cost				1,951	
Planning and Design (0%) (NON ADD)				(0)	
10. Description of Proposed Construction:					
The building serves as the primary administrative space for 4th Marine Regiment (4th MarRegt) Command Headquarters on Camp Schwab. Following completion of this project, the building will remain in operational use for a minimum of 20 years. This project provides for the repair by replacement of end-of-life mechanical systems, a significant upgrade of the telecommunications infrastructure, and the reconfiguration of secure spaces on the first and second floors of Building 3314. On the first floor, the work includes the comprehensive restoration of the HVAC systems. This involves the removal of the existing condensing unit, evaporator coils, and associated piping. Two new central station chilled water air handling units will be installed in the mechanical room to replace the original 2007 equipment. The mechanical room overhaul includes replacement of chilled water piping, sensors, dampers, expansion tank, ductwork, and insulation. The domestic hot water system will also be repaired by replacement, including a new 100-gallon electric water heater and two domestic hot water recirculation pumps. The unclassified NIPRNET connectivity will be expanded, and a new junction box will be installed to support the facility's Mass Notification System. On the second floor, HVAC restoration includes the removal of evaporator coils and associated refrigerant piping, and NIPRNET connectivity will also be expanded. The primary scope on this floor is the reconfiguration of secure spaces. The existing SIPR area (Rooms 209-212) will be de-certified. The vault door will remain in place to support continued secure storage; the SIPR network rack will be removed. This includes the installation of a new GSA Class 5 vault door, the installation of security bars on all windows within the space, and the installation of raceways for a new Intrusion Detection System (IDS). The new OSS will be equipped with network racks and supporting infrastructure to host three distinct networks: unclassified (NIPR), SECRET (SIPR), and Coalition. All network upgrades will be performed in compliance with current MCIPAC G-6 policy. All ceilings and surfaces affected by construction will be restored to match					

1. Component NAVY	FY 2026 SPECIAL PROJECTS PROGRAM			2. Date 31 MAR 2026
3. Installation(SA) & Location/UIC: M67400 MARINE CORPS BASE, CAMP SMEDLEY BUTLER OKINAWA ISLAND, JAPAN			4. Project Title Repair Bldg 3314, Convert to 4th MarRegt Regimental HQ	
5. Fund Type O&MMC	6. Category Code 61071	7. Project Number BU26PPE71M	8. Project Cost (\$000) 1,951	

10. Description of Proposed Construction:(Continued)

adjacent finishes. The project will adhere to all current UFC standards, including AT/FP, physical security, and life safety, and will repair minor deficiencies identified during the scope.

CYBERSECURITY: The project's design and construction shall fully address Facility-Related Control Systems (FRCS) cybersecurity requirements, to include cybersecurity commissioning. These requirements are in accordance with current Department of Defense (DoD) criteria, Unified Facilities Criteria (UFC) standards, and National Institute of Standards and Technology (NIST) guidelines. Cybersecurity features include hardware, software, documentation, and testing provided by the construction contractor for FRCS. Cybersecurity commissioning covers government-provided documentation and testing for FRCS cybersecurity.

11. Requirement:

FACILITY PLANNING DATA:

Planning Area	CCN	Requirement	UM	Adequate	Substandard	Inadequate	Deficit/ Surplus
SH	61072	28,699	SF				-28,699

PROJECT:

The project will provide modernization to Building 3314 on Camp Schwab, Japan to support administrative space for the 4th Marine Regiment (4th MarRegt).

(Current Mission)

REQUIREMENT:

This project is required to establish the new regimental headquarters and command and control (C2) facility for the 4th Marine Regiment within Building 3314. The regiment's existing headquarters is programmed for demolition, and this project will execute the necessary upgrades to Building 3314 to allow it to serve as the replacement facility, preventing a catastrophic loss of mission command capability for a forward-deployed unit.

To serve as a modern regimental headquarters, the facility requires both the repair of its end-of-life HVAC systems to ensure a habitable and functional environment, and a comprehensive modernization of its operational infrastructure. This includes the expansion of NIPRNET connectivity to support the full regimental staff and the establishment of a new, multi-enclave Secure Open Storage Secret (OSS) area. This secure C2 suite, capable of hosting NIPR, SIPR, and Coalition networks, is essential for providing the regimental command group with the capability to conduct the integrated planning required to operate in the Indo-Pacific theater.

CURRENT SITUATION:

The current situation presents an imminent and unacceptable loss of the primary command and control (C2) capability for an entire Marine Regiment. The existing headquarters for the 4th Marine Regiment is programmed for demolition, leaving the unit without a facility to house its command group and execute its C2 functions. As a result of this planned action, building 3314 has been designated to serve as the replacement regimental headquarters.

However, building 3314 is currently incapable of supporting this mission-critical role. Its core infrastructure is functionally obsolete for a modern C2 facility. The building's HVAC systems are at the end of their service life, making them unreliable and unable to provide the climate control necessary for personnel and sensitive electronics. The two original central station chilled water air handling units, installed in 2007, have exceeded their service life and are unreliable. The domestic hot water system is similarly degraded, with a failed water heater and non-functional recirculation pumps.

1. Component NAVY	FY 2026 SPECIAL PROJECTS PROGRAM			2. Date 31 MAR 2026
3. Installation(SA) & Location/UIC: M67400 MARINE CORPS BASE, CAMP SMEDLEY BUTLER OKINAWA ISLAND, JAPAN			4. Project Title Repair Bldg 3314, Convert to 4th MarRegt Regimental HQ	
5. Fund Type O&MMC	6. Category Code 61071	7. Project Number BU26PPE71M	8. Project Cost (\$000) 1,951	

11. Requirement:(Continued)
CURRENT SITUATION:(Continued)

Furthermore, the facility lacks the required operational infrastructure. Its current telecommunications backbone cannot support the unclassified data needs of a full regimental staff, and it completely lacks a Secure Open Storage Secret (OSS) area capable of hosting the NIPR, SIPR, and Coalition networks required for integrated, multi-domain operations. Without this project, the 4th Marine Regiment will be forced to relocate into a building that cannot support its fundamental mission command requirements.

Facility condition: FCI 93 | MDI 70

FLOODPLAIN: Not sited in floodplain per Okinawa Hazards Map (OUSD memo, 11 Feb 2014).

IMPACT IF NOT PROVIDED:

Failure to fund this project will result in a catastrophic and immediate loss of command and control (C2) capability for the entire 4th Marine Regiment. Upon the scheduled demolition of their current headquarters, the regiment will be forced to occupy a replacement facility, Building 3314, that is both operationally deficient and environmentally unstable.

The regiment will have no organic capability to conduct secure command and control, as the building completely lacks the required Secure Open Storage Secret (OSS) area to host SIPR and Coalition networks. This will effectively sever the regimental command element from the classified warfighting network, making it impossible to receive orders, conduct classified planning, or integrate with joint and partner forces.

This C2 failure will be compounded by the facility's end-of-life HVAC systems, which will create an unreliable and potentially uninhabitable working environment. Ultimately, inaction forces a choice between leaving a forward-deployed Marine Regiment without headquarters or moving them into a facility that cannot support their fundamental ability to command, plan, and fight.

NOTES:

Status of Design: Preliminary Planning
Preliminary Planning. No design contract has been awarded. Delivery is Design-Build (DB) to FEAD.

Based on the criteria established in MCO P11000.5G w/CH-1 & CH-2, a formal Economic Analysis (EA) is not required for the renovation of Building 3314. The estimated Total Project Cost of \$1,949,383 falls below the \$5,000,000 NPV EA threshold, and the repair scope constitutes 6.5% of the facility's Plant Replacement Value (PRV) of \$29,826,797, which is well below the 75 percent limit.

28,699 SF, two-story permanent facility; Large Unit Headquarters Building: CCN 61072 constructed 08-Mar-2007. GOJ-owned (FMRA INGRANT ID 1277) No major repair since initial construction.

Building 3314 serves as designated administrative space during DPRI-directed interim consolidation on Camp Schwab. Original Camp Kinser relocation plan revised; both units remain at Camp Schwab pending future realignment. Upon relocation, buildings return to base inventory. Repair investment is justified by current operational requirement and remaining service life regardless of long-term basing disposition.

iNFADS record (RPUID 50931, Facility ID NFA200000594634)

1. Component NAVY	FY 2026 SPECIAL PROJECTS PROGRAM			2. Date 31 MAR 2026
3. Installation(SA) & Location/UIC: M67400 MARINE CORPS BASE, CAMP SMEDLEY BUTLER OKINAWA ISLAND, JAPAN			4. Project Title Repair Bldg 3314, Convert to 4th MarRegt Regimental HQ	
5. Fund Type O&MMC	6. Category Code 61071	7. Project Number BU26PPE71M	8. Project Cost (\$000) 1,951	

11. Requirement:(Continued)

NOTES:(Continued)

Other Non-Project Costs (If applicable):

The following related projects support the consolidation of 4th Marine Regiment and Combat Logistics Battalion 4 on Camp Schwab under the DPRI program of record (Post G-F Decision, Camp Schwab Projects): BU26PPE70M (PAX 387356), SCH-1024, Expand Armory/Convert Gym to Admin and OSS Vault; BU26PPE74M (PAX 387568), SCH-3270, HVAC design; BU26PPE72M (PAX 387624), SCH-3213, Convert to CLB-4 HQ;; BU26PPE73M (PAX 387622), SCH- 3237, Re-partition Warehouse for Three Units/Telecomm Room with Fire Suppression Design.

Sources of equipment associated with this project from other appropriations are:
NONE.

Phasing and Timeline for inter-related projects:

Construction shall prioritize second floor development, including the Secure Open SECRET Storage Area conversion, GSA Class 5 vault door installation, SIPR infrastructure, IDS sensor raceways, window security upgrades, HVAC restoration, and all supporting mechanical and electrical systems. This facility is the designated receiving location for regimental headquarters functions displaced from Building 3509, which falls within the FRF demolition area and must be vacated prior to 1 June 2028. Second floor spaces and all associated systems shall be substantially complete before displaced regimental headquarters functions transition from Building 3509. First floor scope may proceed concurrently but shall not impede second floor completion.

ADDITIONAL:

A. Facilities Data:

<u>Fac No</u>	<u>Facility ID</u>	<u>Facility Name</u>							<u>Built</u>	<u>MUIC</u>	<u>SC</u>
	<u>CCN</u> <u>UM</u>	<u>Quantity</u>	<u>PRV(\$000)</u>	<u>MDI</u> <u>MTD</u>	<u>CONF</u>	<u>COND</u>					
<u>3314</u>	<u>NFA200000594634</u>	<u>BATTALION SQUADRON HEADQUARTERS</u>									
	61072 SF	28,699	30,840	70 ME	100	93	03-08-2007		M67400	00	

B. Hazardous Material Information:

Lead based paint may be encountered during removal of evaporator coils and the disturbance of ceiling materials. Asbestos containing materials may be encountered during the removal of the air handlers.

C. Economic Analysis:

Economic Analysis required per OPNAVINST 11010.20J ☐ (Yes if Checked)

Economic Alternatives Considered:

(1) Status Quo:

[Not-Viable]

The status quo alternative is continuation of the current building configuration without renovation. Under this alternative, Building 3314 would remain with its end-of-life HVAC systems, its existing telecommunications backbone incapable of supporting the full regimental staff, and no Secure Open Storage Secret area capable of hosting NIPR, SIPR, and Coalition networks. The existing 4th Marine Regiment headquarters is programmed for demolition, and the status quo provides no compliant replacement. This alternative is not viable. The regiment would be forced to occupy a building that cannot support its fundamental command, planning, and communications requirements, effectively severing the regimental command element from the classified warfighting network. This alternative does not meet the mission requirement and was not carried forward.

1. Component NAVY	FY 2026 SPECIAL PROJECTS PROGRAM			2. Date 31 MAR 2026
3. Installation(SA) & Location/UIC: M67400 MARINE CORPS BASE, CAMP SMEDLEY BUTLER OKINAWA ISLAND, JAPAN			4. Project Title Repair Bldg 3314, Convert to 4th MarRegt Regimental HQ	
5. Fund Type O&MMC	6. Category Code 61071	7. Project Number BU26PPE71M	8. Project Cost (\$000) 1,951	

11. Requirement:(Continued)

ADDITIONAL:(Continued)

- (2) Sustainment/Maintenance:
[Not-Viable]

The sustainment and maintenance alternative would address only routine upkeep and preventive maintenance of existing systems without replacing the end-of-life HVAC equipment, expanding telecommunications capacity, or establishing the required secure C2 infrastructure. Routine maintenance has no mechanism to establish a Secure Open Storage Secret area, expand NIPRNET connectivity, or install a Mass Notification System junction. Targeted maintenance of the failing HVAC systems is not a cost-effective or lasting solution given their age and condition. This alternative does not meet the mission requirement and was not carried forward.

- (3) Restoration/Modernization:
[Viable Project]:

The restoration and modernization alternative provides for the repair by replacement of end-of-life HVAC systems on both floors, the expansion of NIPRNET connectivity to support the full regimental staff, the installation of a Mass Notification System junction box, the decertification of the existing SIPR area and removal of associated infrastructure, and the establishment of a new multi-enclave Secure Open Storage Secret area on the second floor. The new OSS will be secured with a GSA Class 5 vault door, security bars on all windows within the space, and raceways for a new Intrusion Detection System, and will be equipped with network racks and supporting infrastructure to host NIPR, SIPR, and Coalition networks simultaneously. All work will be performed in compliance with current UFC, AT/FP, physical security, and life-safety standards. This is the only alternative capable of transforming Building 3314 into a fully functional regimental headquarters for a projected minimum service life of 20 years. This alternative is the recommended course of action and is identified as the Minimum Viable Project in the Analysis Results section.

- (4) Lease:
[Not-Viable]

The lease alternative would involve identifying and leasing off-installation commercial or government-owned space to house the regimental headquarters and C2 functions of the 4th Marine Regiment. This alternative is not viable. The physical security and accreditation requirements governing classified operations, secure communications, and multi-enclave network hosting under applicable DoD and UFC standards cannot be satisfied by commercial or off-installation leased facilities. Host-nation land use restrictions and SOFA considerations further limit the availability and suitability of off-installation alternatives in Okinawa. This alternative does not meet the mission requirement and was not carried forward.

- (5) New Footprint:
[Not-Viable]

The new footprint alternative would involve constructing a new, purpose-built regimental headquarters facility on Camp Schwab. This alternative is not viable. Building 3314 has been designated as the replacement regimental headquarters under the DPRI-directed interim consolidation plan for Camp Schwab. New construction on this installation is constrained by available land, host-nation land use agreements, and the GOJ-owned status of existing infrastructure under the FMRA program. A new footprint would require significantly greater investment, a longer delivery timeline, and additional MILCON programming actions not supportable within the current program of record. This alternative does not meet cost-effectiveness criteria and was not carried forward.

1. Component NAVY	FY 2026 SPECIAL PROJECTS PROGRAM			2. Date 31 MAR 2026
3. Installation(SA) & Location/UIC: M67400 MARINE CORPS BASE, CAMP SMEDLEY BUTLER OKINAWA ISLAND, JAPAN			4. Project Title Repair Bldg 3314, Convert to 4th MarRegt Regimental HQ	
5. Fund Type O&MMC	6. Category Code 61071	7. Project Number BU26PPE71M	8. Project Cost (\$000) 1,951	

11. Requirement:(Continued)
ADDITIONAL:(Continued)
 (6) Analysis Results:
 Five alternatives were considered to address the mission requirement. The status quo, sustainment and maintenance, lease, and new footprint alternatives were each evaluated and not carried forward. The occupying units must vacate their current facilities and be resident in Building 3314 no later than the third quarter of FY 2028. That deadline is driven by the DPRI-directed FRF demolition sequence at Camp Schwab, which requires existing unit facilities to be cleared to make way for decades of follow-on construction including a new runway, aircraft apron, and supporting infrastructure. The demolition line does not flex around unit availability. Status quo and sustainment-only alternatives do not produce a habitable, code-compliant facility capable of supporting the required mission functions. Leasing is not a viable path for classified operational and storage space on a Marine Corps installation in Okinawa. New construction cannot be programmed, designed, and delivered within the available window. The restoration and modernization of Building 3314 is the only alternative that satisfies the mission requirement, complies with applicable UFC, physical security, and life-safety standards, and can be executed within a schedule consistent with the Q3 FY 2028 occupancy requirement.

MINIMUM VIABLE PROJECT (MVP): The restoration and modernization of Building 3314, as scoped, is the minimum viable project. Every scope element included represents the minimum work necessary to establish compliant operations and support functions for the occupying units, restore the building systems required for sustained habitation, and meet applicable code and physical security requirements within the mandated timeframe. No scope element has been included beyond what is operationally required or technically necessary to deliver a code-compliant, enduring solution by the required occupancy date.

D. Phasing (\$000): NONE
 E. Other Proposed Projects:
 F. Status of Design:
 G. Equipment associated with this project which will be provided from other appropriations: NONE

Activity POC: MCBB Planning Phone No: 315 645-5470

Attachments:
 Site Plan
 Detailed Cost Estimate
 NEPA Documents
 BFR (Basic Facility Requirement)
 Other

12. Signatures:

<u>Position</u>	<u>Electronic Signature</u>	<u>Date</u>
Public Works Officer	Justus OConnor	21-Apr-2026
	Bil Hawkins	10-Apr-2026

1. Component NAVY	FY 2026 SPECIAL PROJECTS PROGRAM			2. Date 31 MAR 2026
3. Installation(SA) & Location/UIC: M67400 MARINE CORPS BASE, CAMP SMEDLEY BUTLER OKINAWA ISLAND, JAPAN			4. Project Title Repair Bldg 3314, Convert to 4th MarRegt Regimental HQ	
5. Fund Type O&MMC	6. Category Code 61071	7. Project Number BU26PPE71M	8. Project Cost (\$000) 1,951	

Blank Page